STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 09/ 18/ 03 I'N SAN DI EGO COUNTY I N SAN DI EGO AT
CONTRACT NUMBER 11- 080904 VARI QUS LOCATI ONS
LOCATI ON 11- SD- 15- M19. 0/ M22. 0
CONSTRUCT BRI DGES AND MANAGED LANES
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPCSALS | SSUED 29 FUND TOTAL HB4C , HB4C , HB4C 39, 500, 000

NUMBER OF Bl DDERS 4 ENG NEERS EST 47,448,000. 80 AMOUNT OVER 4, 096, 998. 70

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

09/ 23/ 03
CONTRACT CODE "A '
257 CONTRACT | TEMS

FEDERAL AlD ACI M 015- 4(191) N
CMBT- 6211- (032) N
PL-6211- (032) N

TOTAL NUMBER OF WORKI NG DAYS 760
PERCENT OVER EST 8. 63

858 272-9080
00632358

FAX 858 272-3655

760 727-9767
00772589

FAX 760 727-9803

949 470- 0500
00657770

FAX 949 829-0100

909 684-5360

PROGRAM ELEMENTS P CMAQ LSTP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 51, 544, 999. 50 4 COFFMAN SPECI ALTIES I NC
4375 JUTLAND DR STE 260
SAN DI EGO CA 92117

2 54,223, 539. 00 1 F C 1 CONSTRUCTORS BALFCOUR
BEATTY A JO NT VENTURE
2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

3 55, 666, 228. 84 3 SEMA CONSTRUCTI ON | NC
2 SQUTH PO NTE DR STE 295
LAKE FOREST CA 92630

4 57,622, 456. 00 2 YEAGER SKANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

00140069

FAX 909 788-2449



11- 080904

11-SD-15-ML
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

PROPOSAL

OF LOW BI DDER

OF SUBCONTRACTORS

Bl D245
PAGE 2
09/ 23/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POMONA CA

ATLAS FENCE
SAN DI EGO CA

AVAR
SAN JOSE CA

CGO
RANCHO CUCAMONGA CA

CALMEX
FONTANA CA

CONDON JOHNSON
OAKLAND CA

CORAL
W LSONVI LLE OR

DL S
EL CAJON CA

DI VERSI FI ED LANDSCAPE
FONTANA CA

EDI CK AND WATT
EL CAJON CA

HARBOR
FONTANA CA

CONTI NUED ON NEXT PAGE

BARRI ER

METAL BEAM GUARD RAI L

PRESTRESSI NG

CLEARI NG AND GRUBI NG

ASPHALT CONCRETE PAVEMENT

PI LI NG AND SHORI NG

SI GN STRUCTURES

UNDERGROUND AND M NOR STRUCTURE

LANDSCAPI NG AND | RRI GATI ON

BLASTI NG

BRI DGE DEMCLI TI ON



Bl DDER | D NAME AND ADDRESS

11- 080904 Bl D245
11-SD-15-ML CONTRACT PROPOSAL OF LOW BI DDER PACE 3
09/ 18/ 03 09/ 23/ 03

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GHLI GHT ELECTRI C
LOS ANGELES CA

I AFD
CHANDLER AZ

MCS
LOS ANGELES CA

PAYCO SPECI ALTI ES
EL CAJON CA

PENHALL COVPANY
SAN DI EGO CA

QUALI TY HYDROSEEDI NG
RAMONA CA

REG ONAL STEEL
CLAREMONT CA

STANDARD ENG NEERI NG
BREA CA

STATEW DE SAFETY AND S| GNS
SAN DI EGO CA

ELECTRI CAL

DRI LLED SHAFT

CONCRETE JO NTS

PAVEMENT NMARKI NG

DEMOLI TI ON AND M LLI NG

ERCSI ON CONTROL

REBAR

CONCRETE BARRI ER

CONSTRUCTI ON AREA SI G\S



11- 080904

11-SD-15-ML
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

CONTRACT PROPOSAL

Bl D245
OF LOW BI DDER PACE 4
09/ 23/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

CGO
RANCHO CUCAMONGA CA

DSI
LONG BEACH CA

DALEY CCAC
SAN DI EGO CA

DALEY CCAC
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON PI LE
FONTANA CA

HARBOR COVPANY
SAN BERNARDI NO CA

H GH LI GAT
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

JO NT SEALS AND RELATED ( PARTI AL)

ROADSI DE SI GNS AND RELATED ( PARTI AL)

ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

CLEARI NG AND GRUBI NG AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

COLD PLANE ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

H GHWAY PLANTI NG | RRI GATI ON AND RELATED ( PARTI AL)

DRI VEN PI LE AND RELATED ( PARTI AL)

BRI DCE REMOVALS AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)



11- 080904

11-SD-15-ML
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOW BI DDER PACE 5
09/ 23/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MALCOLM DRI LLI NG
VI STA CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
POMAY CA

TOM DYKE AND ASSOCI ATES
ALPI NE CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

CAST I N DRILLED HOLE PI LES AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

OVERHEAD SI GN STRUCTURES AND RELATED ( PARTI AL)

PAVEMENT MARKI NGS AND STRI PI NG AND RELATED ( PARTI AL)

SAW AND SEAL JO NTS AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA S| GNS AND RELATED ( PARTI AL)

EARTHWORK AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)



Bl DDER | D NAME AND ADDRESS

11- 080904 Bl D245
11-SD-15-ML CONTRACT PROPOSAL OF LOW BI DDER PACE 6
09/ 18/ 03 09/ 23/ 03

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVAR CONSTRUCTI ON SYSTEM | NC
504 F VANDELL WAY
CAMPBELL CA 95008

C T M CONSTRUCTI ON
P O BOX 2948
RANCHO CORDOVA CA 95741

CROMWN FENCE
12118 BLOOVWFI ELD AVE
SANTA FE SPRINGS CA 90670

DI VERSI FI ED LANDSCAPE
33801 WASHI NGTON ST
W NCHESTER CA 92596

DRILL TECK
2750 E 18TH ST
ANTI OCH CA 94509

EDI CK AND WATT | NC
P O BOX 13428
EL CAJON CA 92022

FI SHER CONSTRUCTI ON
DI CKERSON ND

HARBOR COVPANY
1880 E RI VER VI EW DR
SAN BERNARDI NO CA 92408

H GH LI TE ELECTRI C
P O BOX 7339
RI VERSI DE CA 92513

CONTI NUED ON NEXT PAGE

POST TENSI ONI NG

BARRI ER RAI L

FENCI NG AND METAL BEAM GUARD RAI L

LANDSCAPI NG

SHORI NG

PLACI NG

ASPHALT CONCRETE PAVI NG

DEMOLI TI ON

ELECTRI CAL



11- 080904
11-SD- 15-ML Cc
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
ONTRACT PROPOSAL OF LOW BI DDER PACE 7
09/ 23/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 I A F D COVPANY | NC
850 BOGLE STE 2
CHANDLER AZ 85225

MALCOLM DRI LLI NG
2125 LAM RA
VI STA CA

STERNDAHL ENTERPRI ZES | NC
11861 BRANFCRD ST
SUN VALLEY CA 91352

UNI TED STEEL PLACER
10600 TRADE MARK PARKWAY 412
RANCHO CUCAMONGA CA 91730

VALLEY CONCRETE PLACI NG | NC

P O BOX 922109
SYLMAR CA 91342

Bl DDER | D NAME AND ADDRESS

PI LE DRI VI NG

CAST IN DRI LLED HOLE PI LE

PAVI NG MARKI NG

REBAR

FLAT VWORK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CGO
RANCHO CUCAMONGA CA

DS
LONG BEACH CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
CONTI NUED ON NEXT PAGE

CLEARI NG

PRESTRESSI NG

LANDSCAPI NG



11- 080904

11-SD-15-ML
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOW BI DDER PACE 8
09/ 23/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

EDI CK AND WATT
EL CAJON CA

FOUNDATI ON PI LE
FONTANA CA

HARBOR COVPANY
SAN BERNARDI NO CA

Hl GHLI GHT ELECTRI C
RI VERSI DE CA

MALCOLM DRI LLI NG
VI STA CA

MODERN ALLOYS
STANTON CA

REG ONAL STEEL
CLAREMONT CA

SUDHAKAR
RI ALTO CA

DRI LL AND SHOOT

DRI VEN PI LE

BRI DGE REMOVAL

ELECTRI CAL

CAST IN DRI LLED HOLE PI LE

SI GN STRUCTURES, METAL BEAM GUARD RAIL AND MEDI AN RAI L

REBAR

STRI PI NG



11- 080904 Bl D245

11-SD-15-ML CONTRACT PROPOSAL OF LOW BI DDER PACE 9
09/ 18/ 03 09/ 23/ 03
| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 25, 000. 00* 25, 000. 00
2 031651 ELECTRONI C MOBI LE DAILY DI ARY SYSTEM LS LUWP SUM 75, 000. 00* 75, 000. 00
DATA DELI VERY
3 070018 TI ME- RELATED OVERHEAD VDAY 760 2, 000. 00 1, 520, 000. 00
4 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
PREVENTI ON PLAN

5 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 125, 000. 00* 125, 000. 00

6 (S) 031652 SVWEEPERS EA 2 75, 000. 00 150, 000. 00

7 (S) 031653 TEMPORARY EROSI ON CONTRCL ( SEEDED) HA 10 4, 000. 00 40, 000. 00

8 074037 MOVE- | Nl MOVE- QUT EA 15 275.00 4,125.00

( TEMPORARY EROCSI ON CONTRCL)

9 (S) 031654 TEMPORARY GRAVEL BAGS EA 2,980 2.00 5, 960. 00
10 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 23 3, 000. 00 69, 000. 00
11 (S) 031655 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 25 2,500. 00 62, 500. 00
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 000. 00* 30, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 250, 000. 00~ 250, 000. 00
14 (S) 120120 TYPE |11 BARRI CADE EA 24 60. 00 1, 440. 00
15 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 41, 100 5.00 205, 500. 00
16 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) (%4 410 70. 00 28, 700. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 200 1.00 1, 200. 00
18 (S) 120300 TEMPORARY PAVEMENT MARKER EA 13, 900 3. 00 41, 700. 00
19 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 100 35.00 3, 500. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 12 10, 000. 00 120, 000. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 27,400 40. 00 1, 096, 000. 00
22 (S) 031656 TRAFFI C PLASTI C DRUNMS EA 360 25.00 9, 000. 00
23 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 240 250. 00 60, 000. 00
24 (S) 031657 TEMPORARY CRASH CUSHI ON ( ADI EM EA 9 5, 000. 00 45, 000. 00
25 150206 ABANDON CULVERT EA 4 1, 000. 00 4, 000. 00
26 031658 ABANDON | RRI GATI ON CROSSOVER EA 30 500. 00 15, 000. 00
27 150608 REMOVE CHAI N LI NK FENCE M 140 15. 00 2,100. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 580 40. 00 23, 200. 00
29 031659 REMOVE THRI E BEAM BARRI ER M 1,700 40. 00 68, 000. 00
30 (S) 031660 REMOVE TRAFFI C STRI PE ( YELLOW M 2,930 7.00 20, 510. 00
31 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 7,240 15. 00 108, 600. 00

MARKI NG
32 150742 REMOVE ROADSI DE SI GN EA 12 150. 00 1, 800. 00
33 150760 REMOVE S| GN STRUCTURE EA 5 5, 000. 00 25, 000. 00
34 150763 REMOVE S| GN PANEL EA 3 1, 700. 00 5, 100. 00



11- 080904 Bl D245

11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 18/ 03 09/ 23/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 150771 REMOVE ASPHALT CONCRETE DI KE M 760 3. 00 2, 280. 00
36 150805 REMOVE CULVERT M 230 50. 00 11, 500. 00
37 150820 REMOVE | NLET EA 31 1, 000. 00 31, 000. 00
38 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 260 75. 00 19, 500. 00
39 152320 RESET ROADSI DE SI GN EA 38 200. 00 7. 600. 00
40 152390 RELOCATE ROADSI DE SI GN EA 6 200. 00 1, 200. 00
41 152394 RELOCATE S| GN STRUCTURE EA 5 6, 000. 00 30, 000. 00
42 152604 MODI FY | NLET EA 1 1, 000. 00 1, 000. 00
43 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 800 4.00 7. 200. 00

(60 MV MAXI MUM)
44 153214 REMOVE CONCRETE CURB M 500 20. 00 10, 000. 00
45 153221 REMOVE CONCRETE BARRI ER M 1, 000 40. 00 40, 000. 00
46 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 4,010 10. 00 40, 100. 00
47 153531 ACCESS OPENI NG, SOFFI T EA 6 300. 00 1, 800. 00
48 155003 CAP | NLET EA 19 500. 00 9. 500. 00
49 155006 CAP RI SER EA 19 150. 00 2, 850. 00
50 156576 REMOVE METAL RAI LI NG M 100 150. 00 15, 000. 00
51 049467 REMOVE TI EBACK WALL LS LUMP SUM 2, 500. 00* 2, 500. 00
52 150844 REMOVE SLOPE PAVI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
53 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 600, 000. 00* 600, 000. 00
54 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 380, 000. 00* 380, 000. 00
55 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 70, 000. 00* 70, 000. 00
56 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 120, 000. 00* 120, 000. 00
57 160120 REMOVE TREE EA 460 230. 00 105, 800. 00
58 170101 DEVELOP WATER SUPPLY LS LUMP SUM 70, 000. 00* 70, 000. 00
59 190101 ROADWAY EXCAVATI ON VB 300, 000 15. 00 4, 500, 000. 00
60 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
61 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 13, 265 30. 00 397, 950. 00
62 (F) 049468 STRUCTURE EXCAVATI ON ( BRI DGE), ( CARVEL) VB 6, 500 30. 00 195, 000. 00
63 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 35, 100 50. 00 1, 755, 000. 00
64 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 11, 250 25. 00 281, 250. 00
65 (F) 049469 STRUCTURE BACKFI LL (BRI DGE), (CARMEL) VB 5, 200 15. 00 78, 000. 00
66 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 4,700 30. 00 141, 000. 00
67 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 250 40. 00 10, 000. 00
68 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 2, 200 40. 00 88, 000. 00
WALL)

69 193114 SAND BACKFI LL VB 90 110. 00 9, 900. 00
70 194001 DI TCH EXCAVATI ON VB 260 10. 00 2, 600. 00



11- 080904 Bl D245

11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 18/ 03 09/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (F) 031661 TREE GRATE EA 12 750. 00 9, 000. 00
72 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
73 (S) 031662 ROCK MULCH MR 930 50. 00 46, 500. 00
74 (S) 031663 DECOVPOSED GRANI TE VB 79 50. 00 3, 950. 00
75 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 27 350. 00 9, 450. 00
76 (S) 203014 FI BER ( EROSI ON CONTROL) KG 24, 400 1. 00 24, 400. 00
77 (S) 203021 FI BER ROLLS M 7,490 7.50 56, 175. 00
78 (S) 031664 FI BER ROLLS (LEFT I N PLACE) M 15, 700 7.50 117, 750. 00
79 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 21, 700 1.10 23, 870. 00
80 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 7 1, 000. 00 7, 000. 00
81 (S) 031665 PURE LI VE SEED ( EROSI ON CONTROL TYPE 1) KG 99 50. 00 4, 950. 00
82 (S) 031666 PURE LI VE SEED ( EROSI ON CONTROL TYPE 2) KG 360 80. 00 28, 800. 00
83 (S) 203056 COVMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 340 .50 170. 00
84 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCS| ON' CONTROL) KG 2,370 3.00 7,110. 00
85 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUVP SUM 120, 000. 00* 120, 000. 00
86 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00
87 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 380 50. 00 19, 000. 00
88 208039 NPS 4 SUPPLY LI NE (BRI DGE) M 280 50. 00 14, 000. 00
89 049470 | RRI GATI ON VALVE BOX ( BRI DGE) EA 16 2, 500. 00 40, 000. 00
90 049471 50 MM | RRI GATI ON CONDUI T ( BRI DGE) M 260 50. 00 13, 000. 00
91 049472 50 MM PLASTI C Pl PE M 170 50. 00 8, 500. 00
( TREE CONTAI NER DRAI N) ( BRI DGE)
92 031667 75 MM | RRI GATI ON CONDUI T M 180 75. 00 13, 500. 00
93 208731 200 MM CORRUGATED HI GH DENSI TY M 280 25.00 7, 000. 00
POLYETHYLENE Pl PE CONDUI T
94 208910 EXTEND 250 MV CONDUI T M 130 100. 00 13, 000. 00
95 260201 CLASS 2 AGGREGATE BASE VB 45, 400 30. 00 1, 362, 000. 00
96 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 10 2, 335. 00 23, 350. 00
97 390155 ASPHALT CONCRETE ( TYPE A) TONN 18, 200 57. 00 1, 037, 400. 00
98 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 52, 600 55. 00 2, 893, 000. 00
99 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 500 26. 00 13, 000. 00
AREA)
100 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 900 4.00 7, 600. 00
101 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 90 4.00 360. 00
102 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,200 4.00 8, 800. 00
103 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 230 4.00 920. 00
104 401000 CONCRETE PAVEMENT VB 37, 100 180. 00 6, 678, 000. 00
105 031668 CONCRETE PAVEMENT VB 900 400. 00 360, 000. 00

(RAPI D STRENGTH CONCRETE)



11- 080904 Bl D245

11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 18/ 03 09/ 23/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

106 404092 SEAL PAVEMENT JO NT M 76, 400 3.00 229, 200. 00

107 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 9,070 3.00 27, 210. 00

108 490505 FURNI SH STEEL PILING (HP 250 X 62) M 722 12.00 8, 664. 00

109 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 97 1, 375. 00 133, 375. 00

110 490511 FURNI SH STEEL PILING (HP 250 X 85) M 937 15. 00 14, 055. 00

111 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 110 1, 375. 00 151, 250. 00

112 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 842 500. 00 421, 000. 00
PI LI NG

113 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 212 2, 750. 00 583, 000. 00
Pl LI NG

114 (S) 049473 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 217 2, 565. 00 556, 605. 00
Pl LI NG ( CARVEL)

115 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 47 4, 660. 00 219, 020. 00
PI LI NG

116 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 200, 000. 00* 200, 000. 00

117 (S) 049474 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 100, 000. 00* 100, 000. 00
( CARMEL)

118 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 940 200. 00 188, 000. 00

119 (F) 049475 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 690 200. 00 138, 000. 00
( CARMEL)

120 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 6, 680 400. 00 2,672, 000. 00

121 (F) 049476 STRUCTURAL CONCRETE, BRI DGE ( CARVEL) VB 4,000 400. 00 1, 600, 000. 00

122 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 425 325. 00 138, 125. 00
(TYPE N)

123 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 25 1, 000. 00 25, 000. 00

124 (F) 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 990 170. 00 168, 300. 00

125 (F) 510408 CLASS 1 CONCRETE (RETAI NI NG WALL) VB 9, 800 300. 00 2, 940, 000. 00

126 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 300 1, 000. 00 300, 000. 00

127 (F) 511036 ARCHI TECTURAL SURFACE ( BARRI ER) MR 2,431 15. 00 36, 465. 00

128 (F) 049477 SW RLED PLASTER TEXTURE MR 4,345 30. 00 130, 350. 00

129 031669 ANTI - GRAFFI T PROTECTI VE COATI NG MR 2,270 10. 00 22, 700. 00

130 031670 COBBLESTONE TEXTURE MR 2,270 30. 00 68, 100. 00

131 511106 DRI LL AND BOND DOWEL M 140 70. 00 9, 800. 00

132 (S) 049478 CORE CONCRETE (40 MV) AND PRESSURE M 130 400. 00 52, 000. 00
GROUT

133 (S) 519117 JONT SEAL (MR 30 M) M 60 95. 00 5, 700. 00

134 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 109 410. 00 44, 690. 00

135 (S) 519144 JONT SEAL (MR 50 M) M 100 195. 00 19, 500. 00



11- 080904 Bl D245
11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 18/ 03 09/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
136 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,076, 000 1.20 1, 291, 200. 00
137 ( SF) 049479 BAR RElI NFORCI NG STEEL (BRI DGE) KG 747, 000 1.20 896, 400. 00
( CARMEL)
138 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 466, 000 1.40 652, 400. 00
139 (F) 520120 HEADED BAR REI NFORCEMENT EA 1, 020 20. 00 20, 400. 00
140 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 13,193 4.50 59, 368. 50
141 ( SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 13, 193 1.20 15, 831. 60
142 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 6,072 4.50 27, 324. 00
143 ( SF) 560214 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 6,072 4.00 24, 288. 00
144 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 21, 336 4.50 96, 012. 00
145 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 21, 336 1.40 29, 870. 40
146 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 15 600. 00 9, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
147 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 50 650. 00 32, 500. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
148 (S) 561010 1070 MV CAST- | N- DRI LLED- HOLE M 60 690. 00 41, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
149 (S) 561012 1220 MV CAST- | N- DRI LLED- HOLE M 13 735. 00 9, 555. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
150 566011 ROADSI DE SI GN - ONE POST EA 21 300. 00 6, 300. 00
151 566012 ROADSI DE SI GN - TWO POST EA 7 850. 00 5, 950. 00
152 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 200. 00 1, 200. 00
METHOD)
153 031671 INSTALL SI GN PANEL ON EXI STI NG FRAME MR 35 320. 00 11, 200. 00
154 597601 PREPARE AND STAI N CONCRETE MR 2,270 6. 00 13, 620. 00
155 620913 600 MM ALTERNATI VE Pl PE CULVERT M 7 240. 00 1, 680. 00
156 620919 750 MM ALTERNATI VE Pl PE CULVERT M 6 370. 00 2,220.00
157 620930 1050 MM ALTERNATI VE PI PE CULVERT M 10 500. 00 5, 000. 00
158 650069 450 MM REI NFORCED CONCRETE Pl PE M 620 180. 00 111, 600. 00
159 650075 600 MV REI NFORCED CONCRETE PI PE M 3,100 250. 00 775, 000. 00
160 650079 900 MM REI NFORCED CONCRETE Pl PE M 20 440. 00 8, 800. 00
161 650084 1200 MV REI NFORCED CONCRETE Pl PE M 15 700. 00 10, 500. 00
162 031672 100 MM PLASTI C PI PE UNDERDRAI N ( MOD) M 220 45. 00 9, 900. 00
163 031673 200 MM PLASTI C Pl PE UNDERDRAI N M 6 100. 00 600. 00
164 681066 150 MM PLASTI C PI PE M 45 30. 00 1, 350. 00
165 690167 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 120 200. 00 24, 000. 00
(2.77 MM THI CK)
166 690172 600 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 35 270. 00 9, 450. 00

(3.51 MV THI CK)



11- 080904 Bl D245

11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 18/ 03 09/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
167 698162 450 MM ALTERNATI VE Pl PE DOWKNDRAI N M 10 300. 00 3, 000. 00
168 703233 GRATED LI NE DRAI N M 410 375. 00 153, 750. 00
169 703271 450 MM CORRUGATED STEEL PI PE RI SER M 1 725. 00 725. 00
(2.01 MV THI CK)
170 703450 VELDED STEEL Pl PE CASI NG ( BRI DGE) M 114 100. 00 11, 400. 00
171 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 850. 00 1, 700. 00
172 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 900. 00 900. 00
173 705340 1050 MV ALTERNATI VE FLARED END SECTI ON EA 1 1, 240. 00 1, 240. 00
174 706500 DEBRI S RACK EA 1 1, 000. 00 1, 000. 00
175 031674 1500 MM PRECAST CONCRETE RI SER M 5 1, 200. 00 6, 000. 00
176 708064 450 MM ALTERNATI VE Pl PE RI SER M 20 400. 00 8, 000. 00
177 708066 600 MM ALTERNATI VE Pl PE Rl SER M 10 500. 00 5, 000. 00
178 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 100 60. 00 6, 000. 00
179 721009 ROCK SLOPE PROTECTI ON VB 15 60. 00 900. 00
(FACING, METHCD B)
180 721010 ROCK SLOPE PROTECTI ON VB 20 60. 00 1, 200. 00
(BACKING NO. 1, METHOD B)
181 721011 ROCK SLOPE PROTECTI ON VB 100 70. 00 7, 000. 00
(BACKING NO. 2, METHOD B)
182 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 130 60. 00 7, 800. 00
183 721023 ROCK SLOPE PROTECTI ON (1/2T, METHCD B) VB 40 60. 00 2, 400. 00
184 721431 CONCRETE ( CONCRETE APRON) VB 15 200. 00 3, 000. 00
185 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 190 400. 00 76, 000. 00
186 031675 M NOR CONCRETE (DI TCH LI NI NG - COLORED) VB 25 450. 00 11, 250. 00
187 729010 ROCK SLOPE PROTECTI ON FABRI C MR 220 6. 00 1, 320. 00
188 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 280 250. 00 70, 000. 00
AND DRI VEWAY)
189 031676 M NOR CONCRETE ( TEXTURED PAVI NG) MR 5, 270 75.00 395, 250. 00
(GORE PAVI NG)
190 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 900 75.00 67, 500. 00
191 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 17, 364 3.00 52, 092. 00
192 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 4,300 12.00 51, 600. 00
193 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 170 55. 00 9, 350. 00
194 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 16 625. 00 10, 000. 00
195 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 2, 000. 00 4,000. 00
196 (S) 031677 LOCKABLE CONTROL GATE EA 2 3, 200. 00 6, 400. 00
197 820107 DELI NEATOR ( CLASS 1) EA 225 30. 00 6, 750. 00
198 (S) 820110 M LEPOST MARKER EA 12 80. 00 960. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
199 820118 GUARD RAI LI NG DELI NEATOR EA 225 35. 00 7, 875. 00
200 (S) 832001 METAL BEAM GUARD RAI LI NG M 40 185. 00 7, 400. 00
201 (F) 833032 CHAI N LI NK RAI LI NG ( TYPE 7) M 412 125. 00 51, 500. 00
202 833080 CONCRETE BARRI ER ( TYPE K) M 3,410 60. 00 204, 600. 00
203 (F) 049480 TUBULAR PI PE HAND RAI LI NG M 82 80. 00 6, 560. 00
204 (S) 049481 PERFORATED STEEL SCREEN ( PI LASTER) EA 8 1, 000. 00 8, 000. 00
205 (S) 049482 PERFORATED STEEL SCREEN (S EA 20 1, 000. 00 20, 000. 00
206 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI Fl ED) M 210 230. 00 48, 300. 00
207 833143 CONCRETE BARRI ER ( TYPE 26A MODI FI ED) M 1, 400 230. 00 322, 000. 00
208 (S) 839521 CABLE RAI LI NG M 1, 100 30. 00 33, 000. 00
209 (S) 839528 BURI ED POST ANCHOR EA 1 1, 200. 00 1, 200. 00
210 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
211 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 200. 00 13, 200. 00
212 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 830. 00 1, 830. 00
213 (S) 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 6 1, 400. 00 8, 400. 00
214 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 45, 000. 00 90, 000. 00
215 (S) 031678 QUADGUARD CRASH CUSHI ON EA 2 35, 000. 00 70, 000. 00
216 031679 CONCRETE BARRI ER ( TYPE 60 MOD) M 220 85. 00 18, 700. 00
217 (S) 839710 CONCRETE BARRI ER ( TYPE 609) M 670 85. 00 56, 950. 00
218 (F) 839711 CONCRETE BARRI ER ( TYPE 60SA) M 145 40. 00 5, 800. 00
219 839712 CONCRETE BARRI ER ( TYPE 60SC) M 5, 000 40. 00 200, 000. 00
220 (S) 839713 CONCRETE BARRI ER ( TYPE 60SE) M 860 50. 00 43, 000. 00
221 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 4,568 65. 00 296, 920. 00
222 (F) 049483 CONCRETE BARRI ER ( TYPE 732R MODI FI ED) M 373 125. 00 46, 625. 00
223 (F) 049484 CONCRETE BARRI ER ( TYPE KA26) M 140 125. 00 17, 500. 00
224 (F) 049485 CONCRETE BARRI ER ( TYPE KA26R) M 143 125. 00 17, 875. 00
225 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 750 40. 00 30, 000. 00
226 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 000 2.50 12, 500. 00
227 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 900 2.00 7. 800. 00
(BROKEN 3.66 M- 0.92 M
228 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 1.00 110. 00
(BROKEN 1.83 M- 0.30 M
229 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 3, 300 1.00 3, 300. 00
(BROKEN 5.18 M- 2.14 M
230 (S) 840656 PAINT TRAFFI C STRI PE ( 2- COAT) M 148, 700 .50 74, 350. 00
231 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 20, 000 1.50 30, 000. 00
232 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 400 3.00 34, 200. 00
233 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 125, 000. 00* 125, 000. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
234 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 120, 000. 00* 120, 000. 00
235 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 120, 000. 00* 120, 000. 00
236 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUVP SUM 120, 000. 00* 120, 000. 00
237 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 34, 000. 00* 34, 000. 00
238 (S) 860256 SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUVP SUM 36, 000. 00* 36, 000. 00
239 (S) 031680 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 47, 000. 00* 47, 000. 00
( LOCATI ON 3A)
240 (S) 031681 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 47, 000. 00* 47, 000. 00
( LCOATI ON 4A)
241 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 100, 000. 00* 100, 000. 00
242 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 390, 000. 00* 390, 000. 00
243 ( SF) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 2, 450 30. 00 73, 500. 00
244 ( SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 1,729 30. 00 51, 870. 00
245 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 1,949 32.00 62, 368. 00
246 (S) 860931 TRAFFI C MONI TORI NG STATI ON' ( LOCATI ON 1) LS LUVP SUM 48, 000. 00* 48, 000. 00
247 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 46, 000. 00* 46, 000. 00
248 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUVP SUM 43, 000. 00* 43, 000. 00
249 (S) 031682 FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUMP SUM 275, 000. 00* 275, 000. 00
250 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUVP SUM 13, 000. 00* 13, 000. 00
251 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 50, 000. 00* 50, 000. 00
252 (S) 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUVP SUM 58, 000. 00* 58, 000. 00
253 (S) 861104 RAVP METERI NG SYSTEM ( LOCATI ON 4) LS LUMP SUM 14, 000. 00* 14, 000. 00
254 (S) 861105 RAVP METERI NG SYSTEM ( LOCATI ON 5) LS LUVP SUM 11, 000. 00* 11, 000. 00
255 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
256 200101 | MPORTED TOPSOI L VB 14, 600 15. 00 219, 000. 00
257 999990 MOBI LI ZATI ON LS LUMP SUM 4,896, 231. 00* 4,896, 231. 00
TOTAL 51, 544, 999. 50
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1 25, 000. 00* 25000. 00 85, 900. 00* 85900. 00 100, 000. 00* 100000. 00

2 30, 000. 00* 30000. 00 93, 200. 00* 93200. 00 100, 000. 00* 100000. 00

3 4, 900. 00 3724000. 00 2,400. 00 1824000. 00 3, 500. 00 2660000. 00

4 2, 000. 00~ 2000. 00 8, 200. 00~ 8200. 00 7, 500. 00~* 7500. 00

5 180, 000. 00* 180000. 00 379, 400. 00* 379400. 00 400, 000. 00* 400000. 00

6 150, 000. 00 300000. 00 89, 500. 00 179000. 00 150, 000. 00 300000. 00

7 4, 400. 00 44000. 00 4, 500. 00 45000. 00 4, 000. 00 40000. 00

8 500. 00 7500. 00 460. 00 6900. 00 300. 00 4500. 00

9 15. 00 44700. 00 9.50 28310. 00 4.00 11920. 00
10 1, 100. 00 25300. 00 960. 00 22080. 00 800. 00 18400. 00
11 6, 000. 00 150000. 00 2, 300. 00 57500. 00 4, 000. 00 100000. 00
12 55, 000. 00* 55000. 00 56, 900. 00* 56900. 00 47, 000. 00* 47000. 00
13 460, 000. 00* 460000. 00 585, 800. 00* 585800. 00 850, 000. 00* 850000. 00
14 60. 00 1440. 00 61. 00 1464. 00 60. 00 1440. 00
15 3.70 152070. 00 3. 80 156180. 00 4.00 164400. 00
16 11. 00 4510. 00 72.00 29520. 00 45. 00 18450. 00
17 2.00 2400. 00 2.10 2520. 00 1.00 1200. 00
18 3. 00 41700. 00 3. 60 50040. 00 3. 00 41700. 00
19 40. 00 4000. 00 36. 00 3600. 00 35.00 3500. 00
20 11, 500. 00 138000. 00 11, 200. 00 134400. 00 10, 000. 00 120000. 00
21 20.00 548000. 00 26. 00 712400. 00 13. 00 356200. 00
22 20. 00 7200. 00 31. 00 11160. 00 25.00 9000. 00
23 220. 00 52800. 00 160. 00 38400. 00 150. 00 36000. 00
24 6, 000. 00 54000. 00 5, 100. 00 45900. 00 5, 000. 00 45000. 00
25 1, 000. 00 4000. 00 1, 300. 00 5200. 00 450. 00 1800. 00
26 200. 00 6000. 00 1, 200. 00 36000. 00 350. 00 10500. 00
27 30. 00 4200. 00 12. 00 1680. 00 11. 00 1540. 00
28 35. 00 20300. 00 51. 00 29580. 00 36. 00 20880. 00
29 38. 00 64600. 00 51.00 86700. 00 39. 00 66300. 00
30 8. 00 23440. 00 2.10 6153. 00 1.50 4395. 00
31 5.00 36200. 00 11. 00 79640. 00 15. 00 108600. 00
32 150. 00 1800. 00 130. 00 1560. 00 125. 00 1500. 00
33 2,500. 00 12500. 00 1, 500. 00 7500. 00 4, 000. 00 20000. 00
34 2, 000. 00 6000. 00 510. 00 1530. 00 320. 00 960. 00
35 5.00 3800. 00 12. 00 9120. 00 4.00 3040. 00
36 38. 00 8740. 00 85. 00 19550. 00 100. 00 23000. 00
37 400. 00 12400. 00 750. 00 23250. 00 1, 000. 00 31000. 00
38 65. 00 16900. 00 77.00 20020. 00 66. 00 17160. 00
39 275.00 10450. 00 210. 00 7980. 00 200. 00 7600. 00
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1, 000.
800.
700.

30.

1

5, 000.
410, 000.
350, 000.
40, 000.
120, 000.
235.

70, 000.
12.

13, 000.
55.

80.

40.

20.

25.

40.

150.

95.

80.

45.

1, 300.
45, 000.
65.

830.
550.

1.

9.

8.

00~*

00

410000.
350000.
40000.
120000.
108100.
70000.
3750000.
13000.
729575.
520000.
1404000.
225000.
130000.
188000.
37500.
209000.
7200.
11700.
15600.
45000.
60450.
65570.
14850.
24400.
67410.
125600.

SUMMARY

10.

2, 700.
1, 400.
1, 400.
31.

20, 800.
4, 800.
662, 900.
403, 200.
72,100.
120, 000.
160.

70, 000.
17.

10, 200.
26.

50.

49.

68.

71.

61.

120.

88.

58.

100.

2, 500.
46, 100.
65.

640.
560.

9.
8.

OF

00~*

00

REMA/

662900.
403200.
72100.
120000.
73600.
70000.
5160000.
10200.
344890.
325000.
1719900.
765000.
369200.
286700.
30000.
193600.
5220.
26000.
30000.
46100.
60450.
50560.
15120.
18300.
67410.
125600.

N

N G

12.

1, 500.
2, 600.
1, 100.
35.

7, 000.
25, 000.
400, 000.
500, 000.
50, 000.
120, 000.
250.

70, 000.
16.

5, 000.
28.

80.

15.

30.

50.

54.

140.

90.

100.

25.

1, 000.
15, 000.
30.

60.

400.

8.
8.

00~*

400000.
500000.
50000.
120000.
115000.
70000.
4800000.
5000.
371420.
520000.
526500.
337500.
260000.
253800.
35000.
198000.
9000.
6500.
12000.
15000.
27900.
4740.
10800.
19520.
59920.
125600.
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79 1.00 21700. 00 .75 16275. 00 .70 15190. 00
80 450. 00 3150. 00 460. 00 3220. 00 300. 00 2100. 00
81 40. 00 3960. 00 41. 00 4059. 00 35. 00 3465. 00
82 70. 00 25200. 00 72.00 25920. 00 55. 00 19800. 00
83 3.00 1020. 00 3.10 1054. 00 1.00 340. 00
84 3.00 7110. 00 3.10 7347.00 2.00 4740. 00
85 140, 000. 00* 140000. 00 142, 400. 00* 142400. 00 50, 000. 00* 50000. 00
86 33, 000. 00* 33000. 00 34, 300. 00* 34300. 00 35, 000. 00* 35000. 00
87 140. 00 53200. 00 150. 00 57000. 00 250. 00 95000. 00
88 220. 00 61600. 00 180. 00 50400. 00 250. 00 70000. 00
89 140. 00 2240. 00 200. 00 3200. 00 650. 00 10400. 00
90 22.00 5720. 00 150. 00 39000. 00 50. 00 13000. 00
91 12. 00 2040. 00 100. 00 17000. 00 25.00 4250. 00
92 30. 00 5400. 00 51. 00 9180. 00 30. 00 5400. 00
93 120. 00 33600. 00 100. 00 28000. 00 150. 00 42000. 00
94 260. 00 33800. 00 36. 00 4680. 00 300. 00 39000. 00
95 23.00 1044200. 00 27.00 1225800. 00 30. 00 1362000. 00
96 750. 00 7500. 00 850. 00 8500. 00 100. 00 1000. 00
97 46. 00 837200. 00 51. 25 932750. 00 40. 00 728000. 00
98 50. 00 2630000. 00 54.30 2856180. 00 47. 00 2472200. 00
99 12. 00 6000. 00 39. 00 19500. 00 38. 00 19000. 00
100 5. 00 9500. 00 3. 80 7220. 00 4.00 7600. 00
101 5.00 450. 00 3. 80 342.00 4.00 360. 00
102 5. 00 11000. 00 3. 80 8360. 00 4.00 8800. 00
103 5.00 1150. 00 3. 80 874.00 4.00 920. 00
104 180. 00 6678000. 00 164. 00 6084400. 00 204. 00 7568400. 00
105 420. 00 378000. 00 770. 00 693000. 00 400. 00 360000. 00
106 4.00 305600. 00 3.10 236840. 00 2.60 198640. 00
107 6. 50 58955. 00 3.10 28117. 00 14. 00 126980. 00
108 12. 00 8664. 00 51. 00 36822. 00 11. 00 7942. 00
109 1, 400. 00 135800. 00 670. 00 64990. 00 1, 300. 00 126100. 00
110 15. 00 14055. 00 61. 00 57157. 00 15. 00 14055. 00
111 1, 400. 00 154000. 00 820. 00 90200. 00 1, 300. 00 143000. 00
112 600. 00 505200. 00 190. 00 159980. 00 630. 00 530460. 00
113 2,700. 00 572400. 00 1, 600. 00 339200. 00 2,500. 00 530000. 00
114 2,700. 00 585900. 00 1, 600. 00 347200. 00 2, 300. 00 499100. 00
115 4, 700. 00 220900. 00 4, 200. 00 197400. 00 3, 500. 00 164500. 00
116 185, 000. 00* 185000. 00 196, 600. 00* 196600. 00 195, 000. 00* 195000. 00
117 100, 000. 00~ 100000. 00 97, 000. 00* 97000. 00 100, 000. 00~ 100000. 00
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
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149
150
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155
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000.
200.
400.
900.
300.
100.

30.
270.
330.

00
00

282000.
207000.
2939200.
1800000.
255000.
20000.
99000.
3410400.
360000.
60775.
152075.
24970.
49940.
7000.
49400.
6000.
43600.
20000.
1291200.
896400.
652400.
16320.
92351.
13193.
42504.
12144.
128016.
21336.
12000.
45000.
60000.
15600.
8400.
6300.
1800.
3500.
68100.
1890.
1980.

SUMMAR

Y

OF

REMA/

216200.
131100.
2872400.
1640000.
242250.
30000.
188100.
3332000.
276000.
243100.
382360.
12485.
249700.
8960.
50700.
6000.
38150.
17000.
1420320.
956160.
722300.
16320.
56729.
5277.
27324.
9108.
96012.
10668.
8400.
50000.
72000.
22100.
7140.
6230.
780.
2695.
45400.
2800.
2880.

NI NG B

| DDERS
FOURTH
AMOUNT
300. 00 282000.
280. 00 193200.
650. 00 4342000.
630. 00 2520000.
550. 00 233750.
000. 00 25000.
140. 00 138600.
420. 00 4116000.
400. 00 420000.
22.00 53482.
50. 00 217250.
12. 00 27240.
70. 00 158900.
72.00 10080.
330. 00 42900.
100. 00 6000.
470. 00 51230.
225.00 22500.
1.00 1076000.
1.00 747000.
1.50 699000.
18. 00 18360.
4.00 52772.
1.00 13193.
4.00 24288.
1.00 6072.
4.00 85344.
1.00 21336.
900. 00 13500.
950. 00 47500.
000. 00 60000.
100. 00 14300.
350. 00 7350.
875.00 6125.
130. 00 780.
250. 00 8750.
31.00 70370.
200. 00 1400.
320. 00 1920.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

11- 080904

11-SD-15-ML

09/ 18/ 03

99200.
434000.
6000.
8250.
8800.
720.
3825.
21600.
9800.
1400.
110700.
500.
30780.
500.
400.
600.
500.
4500.
14000.
8000.
12000.
2100.
3000.
14000.
14300.
5200.
7500.
76000.
12500.
660.
280.
579700.
85500.
52092.
34400.
9350.
12800.
3600.

SUMMARY

OF

REMA

5200.
105400.
558000.

6400.

6900.

14960.
1260.
3420.

20400.
8050.
1900.

61500.

850.
28500.
520.
330.
580.
720.

3100.

5400.

3200.

8100.

1650.

2600.

8100.

14300.
4800.
7200.

81700.

11500.
1320.

72800.

216070.

37800.

67719.

55900.

8330.

8160.

3000.

NI NG BI DDERS

650.
1, 800.

4200.
130200.
666500.
9000.
9000.
16500.
390.
3150.
36000.
11550.
3500.
184500.
350.
51300.
660.
500.
700.
1200.
11000.
38000.
22000.
20000.
3750.
4800.
20000.
16900.
5200.
15000.
76000.
10500.
2200.
98000.
316200.
54000.
69456.
32250.
10200.
10400.

3600.
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

11- 080904
11-SD- 15-ML
09/ 18/ 03

127, 000.
106, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.40
.10
.00
00*
00*

115500.
266000.
23100.
1100.
3000.
13200.
1800.
7800.
96000.
30000.
47300.
70350.
22040.
615000.
172000.
433960.
55950.
26600.
27170.
21750.
10000.
3900.
220.
6600.
59480.
22000.
34200.
127000.
106000.

SUMMARY

130, 900.
109, 700.

OF

REMA/

121800. 00
210000. 00
79200. 00
510. 00
2000. 00
12000. 00
610. 00
4920. 00
91200. 00
29600. 00
35200. 00
107200. 00
23200. 00
800000. 00
137600. 00
639520. 00
108170. 00
30800. 00
48620. 00
21000. 00
13000. 00
10140. 00
165. 00
4950. 00
53532. 00
26000. 00
35340. 00
130900. 00
109700. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3, 200. 00 6400
37.00 8325
52.00 624
22.00 4950
185. 00 7400.
125. 00 51500.
68. 00 231880.
332. 00 27224.
3, 000. 00 24000.
3, 500. 00 70000.
900. 00 189000.
220. 00 308000.
21.00 23100.
1, 000. 00 1000.
3, 000. 00 3000.
2, 000. 00 12000.
1, 800. 00 1800.
1, 400. 00 8400.
48, 000. 00 96000.
15, 000. 00 30000.
200. 00 44000.
100. 00 67000.
150. 00 21750.
120. 00 600000.
200. 00 172000.
90. 00 411120.
280. 00 104440.
520. 00 72800.
600. 00 85800.
30. 00 22500.
2.50 12500.
2.25 8775.
1.00 110.
.75 2475.
.50 74350.
1.00 20000.
2.50 28500.
90, 000. 00* 90000.
80, 000. 00* 80000.
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| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256

257
TOT

11- 080904

11-SD-15-ML

09/ 18/ 03

144, 000.
131, 000.
33, 000.
38, 000.
34, 000.
33, 000.
110, 000.
410, 000.
30.

30.

32.

45, 000.
45, 000.
41, 000.
340, 000.
10, 000.
49, 000.
71, 000.
13, 000.
10, 000.
. 00*

25.

4, 500, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*

00
00~*

144000.
131000.
33000.
38000.
34000.
33000.
110000.
410000.
73500.
51870.
62368.
45000.
45000.
41000.
340000.
10000.
49000.
71000.
13000.
10000.
0.
365000.
4500000.

54, 223, 539. 00

SUMMARY

OF

00*
00*
00*
00*
00*
00*
00*
00*
00*

00
14*

55, 666, 228. 84

REMA/

149400.
135300.
33800.
39700.
34700.
33600.
114300.
477600.
75950.
53599.
105246.
47100.
46700.
42300.
410000.
10700.
50600.
73900.
13500.
10600.
0.
423400.
5041025.

149, 400.
135, 300.
33, 800.
39, 700.
34, 700.
33, 600.
114, 300.
477, 600.
31.

31.

54.

47, 100.
46, 700.
42, 300.
410, 000.
10, 700.
50, 600.
73, 900.
13, 500.
10, 600.
. 00*

29.

5, 041, 025.

NI NG BI DDERS

250, 000.
30.

30.

32.

45, 000.
45, 000.
40, 000.
380, 000.
10, 000.
40, 000.
60, 000.
10, 000.
10, 000.
. 00*

25.

4, 500, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*

00
00~*

32000.
100000.
250000.

73500.

51870.

62368.

45000.

45000.

40000.
380000.

10000.

40000.

60000.

10000.

10000.

0.
365000.
4500000.

57, 622, 456. 00
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